- **Bid Opening Date**
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder
- **Contract Price**
- Effectivity Date
- Delivery Period

- : February 12, 2015
- : Procurement of Various Grocery Items for TCH and OSWD
 - : City of Taguig
 - : General Fund
 - : TCH/OSWD
 - : PHP 23,500,000.00
 - GOLDSUN ENTERPRISES CORP.
 - PHP 23,452,150.95
 - February 20, 2015
 - : NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract** Price
- Effectivity Date
- **Delivery** Period

- : February 12, 2015
- : Procurement of Flowers for Various Events
 - : City of Taguig
 - General Fund
 - : Mayor's Office
 - : PHP 5,000,000.00
- Name of the Winning Bidder : YUSEO MARKETING & ENTERPRISES INC.
 - : PHP 4,951,310.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS :

Bid Opening Date : February 12, 2015

Name of Project : Procurement of Food and Water for Various Events

- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- : General Fund
- : Mayor's Office
- : PHP 40,000,000.00
- Name of the Winning Bidder : GOLDSUN ENTERPRISES CORP.
 - : PHP 39.915.196.25
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

February 12, 2015 Bid Opening Date : : Procurement of Medical Oxygen Refill Name of Project Location : City of Taguig : General Fund Funding Source Implementing Office : TCH/City Health : PHP 2.000.000.00 ABC Name of the Winning Bidder : SNOWLINE MARKETING INC. **Contract Price** : PHP 1,972,050,00 February 20, 2015 Effectivity Date NINETY (90) CALENDAR DAYS **Delivery Period**

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder : AMANTIK MARKETING
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Graduation Package (Lot A)
 - City of Taguig
 - : General Fund
 - Mayor's Office/LSB
 - : PHP 10,000,000.00
 - PHP 9,955,000.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

: February 12, 2015 **Bid Opening Date** Name of Project : Procurement of Medical and Dental Supplies City of Taguig • Location General Fund Funding Source Mayor's Office/TCH/Health Implementing Office PHP 40.000.000.00 ABC Name of the Winning Bidder : SGCC ENTERPRISE : PHP 39,989,683.00 Contract Price February 20, 2015 Effectivity Date NINETY (90) CALENDAR DAYS : Delivery Period

Effectivity Date

Delivery Period

- : February 12, 2015 **Bid Opening Date** : Procurement of Construction Supplies and Name of Project Materials for Repair and Maintenance of Roads : City of Taguig Location : General Fund **Funding Source** : Engineering Implementing Office : PHP 15,000,000.00 ABC STEFLITE CONSTRUCTION CORPORATION Name of the Winning Bidder : : PHP 14,991,814.00 **Contract Price**
 - : February 20, 2015
 - : NINETY (90) CALENDAR DAYS

- **Bid Opening Date**
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Medicines
- : City of Taguig
- : General Fund
- : Mayor's Office/ Health
- : PHP 42,000,000.00
- Name of the Winning Bidder : REGIMED PHARMACEUTICAL DISTRIBUTOR
 - : PHP 41,987,782.00
 - February 20, 2015 :
 - NINETY (90) CALENDAR DAYS

Bid Opening Date : February 12, 2015 Name of Project : Procurement of Medical and Dental Supplies Location City of Taguig **Funding Source** : General Fund Implementing Office : Mayor's Office/TCH/Health ABC : PHP 40,000,000.00 Name of the Winning Bidder : POINT CARE MEDICAL TRADING Contract Price : PHP 39,991,180.00 Effectivity Date : February 20, 2015 **Delivery** Period NINETY (90) CALENDAR DAYS :

Bid Opening Date : February 12, 2015 Name of Project : Procurement of Construction Supplies and Materials for Repair and Maintenance of Various Buildings Location : City of Taguig : General Fund Funding Source Implementing Office : General Services Office ABC : PHP 15,000,000.00 Name of the Winning Bidder : E. LLANA MARKETING & INDUSTRIAL ENTERPRISES Contract Price : PHP 14,990,885.00 Effectivity Date : February 20, 2015 **Delivery Period** NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Graduation Package (Lot B)
 - : City of Taguig
 - **General Fund**
 - : Mayor's Office/LSB
 - : -PHP 13,000,000.00
- Name of the Winning Bidder : BVTHREE TWO FOUR PRINTING AND TRADING
 - : PHP 12,989,888.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

Bid Opening Date

- February 12, 2015
- Name of Project : Procurement of Electrical Supplies and Materials
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- General Fund
- : General Services Office
- : PHP 45,000,000.00
- Name of the Winning Bidder : 1012 TRADING & GENERAL MERCHANDISE
 - PHP 44,988,240.00
 - February 20, 2015 ٠
 - NINETY (90) CALENDAR DAYS •

Bid Opening Date

- : February 12, 2015
- Name of Project : Procurement of Various Janitorial Supplies and Materials
- Location
- **Funding Source**
- Implementing Office
- ABC
- Name of the Winning Bidder : CRUZENT INDUSTRIES INC.
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- : General Fund
- : General Services Office
- : PHP 5.000.000.00
- : PHP 4,993,800.00
- February 20, 2015
- NINETY (90) CALENDAR DAYS :

: February 12, 2015 Bid Opening Date

Name of Project : Procurement of Sports Supplies, Equipment and Uniforms, and Customized Trophies and Medals

Location

Funding Source

Implementing Office

ABC

Contract Price

Effectivity Date

Delivery Period

: City of Taguig

: General Fund

: Mayor's Office/YSD

PHP 15,000,000.00

Name of the Winning Bidder : SUPER JANE MERCHANDISE

: PHP 14,991,988.00

February 20, 2015

NINETY (90) CALENDAR DAYS

- : February 12, 2015 Bid Opening Date
- Name of Project : Procurement of Office Supplies and Materials
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- General Fund
- : Géneral Services Office
- : PHP 30.000.000.00
- Name of the Winning Bidder : JARCITILINE MARKETING AND GENERAL MERCHANDISE
 - PHP 29,989,985.00 •
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- **Funding Source**
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Delivery Period

- February 12, 2015
- Procurement of Customized Forms
 - City of Taguia
- : General Fund
 - : General Services Office
 - : PHP 2,500,000,00
- Name of the Winning Bidder : ANGLOWEALTH ENTERPRISES
 - : PHP 2,494,850.00
 - February 20, 2015 •
 - NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- February 12, 2015
- : Procurement of Parts and Supplies for Various Airconditioning Units
- : City of Taguig
- : General Fund
- : General Services Office
- : PHP 5,000,000.00
- Name of the Winning Bidder : E. LLANA MARKETING & INDUSTRIAL ENTERPRISES
 - : PHP 4,992,889.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

Bid Opening Date

Name of Project

Location

Funding Source

Implementing Office

ABC

: February 23, 2015

Photocopying Services from March 1 to December 31, 2015

: City of Taguig

: General Fund

: Office of the Mayor

: P 2,584,880.00

Name of the Winning Bidder : U-BIX CORPORATION

Contract Price

Effectivity Date

Contract Duration

P 2,584.880.00

: March 1, 2015

: March 1 to December 31, 2015

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Contract Duration

- February 23, 2015
- : Laundry Services from March 1 to December 31, 2015
- City of Taguig
- General Fund
- Office of the Mayor
- : P 1,250,000.00
- Name of the Winning Bidder : D.L. Kid's Laundry Services
 - P 1,229.400.00
 - March 1, 2015
 - : March 1 to December 31, 2015

Bid Opening Date

Name of Project :

Location

Funding Source

Implementing Office

ABC

Name of the Winning Bidder

Contract Price

Effectivity Date

Contract Duration

: March 16, 2015

t: Construction of Drainage System along M.L. Quezon St. (Deva Village to Seagull St.)

: San Miguel, Taguig City

: General Fund

: Engineering

٠

PHP 2,000,000.00

D.G. CHICO TRADING & CONSTRUCTION CORPORATION

Php 1,997,820.50

: March 24, 2015

: ninety (90) calendar days

: March 16, 2015 Bid Opening Date Name of Project: Construction of Drainage System at Sun Flower St., Location Central Bicutan, Taguig City Funding Source General Fund Engineering Implementing Office ABC : PHP 1,800,000.00 JOLARIS CONSTRUCTION Name of the Winning Bidder : **Contract** Price Php 1,799,916.00 March 24, 2015 Effectivity Date Contract Duration ninety (90) calendar days

Bid Opening Date	: March 16, 2015
Name of Project : Construction of / Upgrading of Road with Lined Canal at Gumamela & Pamela St.	
Location	: South Signal, Taguig City
Funding Source	: General Fund
Implementing Office	: Engineering
ABC	: PHP 4,421,195.12
Name of the Winning Bidder	: JTC CRUZ CONSTRUCTION CO. INC.
Contract Price	: Php 4,408,753.69
Effectivity Date	: March 24, 2015
Contract Duration	: ninety (90) calendar days

March 16, 2015 Bid Opening Date Construction of Road with Drainage Name of Project : at Freedom Village Purok 2A New Lower Bicutan, Taguig City-Location General Fund **Funding Source** Implementing Office : Engineering PHP 4,000,000.00 ABC JTC CRUZ CONSTRUCTION CO. INC. : Name of the Winning Bidder Php 3,994,059.24 Contract Price March 24, 2015 Effectivity Date ninety (90) calendar days Contract Duration

: March 16, 2015 Bid Opening Date Upgrading of Road and Construction of Drainage Name of Project : along Capistrano St., Location : Hagonoy, Taguig City General Fund **Funding Source** : Implementing Office Engineering : PHP 25,000,000.00 ABC Name of the Winning Bidder : JTC CRUZ CONSTRUCTION CO. INC. Php 24,990,535.00 Contract Price : Effectivity Date • March 24, 2015 **Contract Duration** : ninety (90) calendar days

- **Bid Opening Date**
- Name of Project
- Location
- **Funding Source**
- Implementing Office
- ABC
- Name of the Winning Bidder : RHR CONSTRUCTION
- Contract Price
- Effectivity Date
- Contract Duration

- March 16, 2015 •
- : Construction of Drainage System at Cruz Compound Int. Arturo Drive,
 - Bagumbayan, Taguig City
 - General Fund
 - ¢ : Engineering
 - : PHP 2,000,000.00

 - Php 1,992,835.51
 - March 24, 2015
 - ninety (90) calendar days

- March 16, 2015 **Bid Opening Date**
- Name of Project: Upgrading of Road with Lined Canal at Roldan St.,
- l ocation
- **Funding Source**
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Contract Duration

- : New Lower Bicutan, Taguig City
- General Fund
- Engineering :
- : PHP 7.500.000.00
- Name of the Winning Bidder : J.S. LIM CONSTRUCTION & TRADING
 - Php 7,482,946.22
 - March 24, 2015
 - ninety (90) calendar days

- **Bid Opening Date**
- Name of Project

- Location
- **Funding Source**
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Contract Duration

- March 16, 2015
- : Improvement / Construction of Drainage along M.L. Quezon St. (from Cruz Compound to Bagumbayan River)
 - Bagumbayan, Taguig City
 - General Fund
 - Engineering :
 - : PHP 6,000,000.00
- Name of the Winning Bidder 🧠 J.S. LIM CONSTRUCTION & TRADING
 - Php 5,992,693.29
 - March 24, 2015
 - ninety (90) calendar days

March 16, 2015 Bid Opening Date

Name of Project: Construction of Drainage along M.L. Quezon St. (from St. Martin/Mahogany Creek to Cayetano Gym Outlet)

Location

Funding Source

Implementing Office

ABC

Name of the Winning Bidder : RHR CONSTRUCTION

Contract Price

Effectivity Date

Contract Duration

Bagumbayan, Taguig City

General Fund

Engineering

PHP 3,000,000.00

Php 2,996,390.80

March 24, 2015

ninety (90) calendar days

- : March 16, 2015 **Bid Opening Date** Name of Project: Upgrading of Road with Lined Canal at Ruby St., : New Lower Bicutan, Taguig City Location
 - **General Fund**
 - Engineering
 - : PHP 2.000,000.00
- Name of the Winning Bidder : GOLDEN DEER ENTERPRISES
 - Php 1,989,673.77 :
 - March 24, 2015
 - ninety (90) calendar days

- ABC
- Contract Price

Funding Source

Implementing Office

- Effectivity Date
- Contract Duration

: March 16, 2015 Bid Opening Date Name of Project: Construction of Drainage System at Santol Extension Location : Katuparan, Taguig City General Fund **Funding Source** : : Engineering Implementing Office : PHP 4,800,000.00 ABC Name of the Winning Bidder 2 GOLDEN DEER ENTERPRISES **Contract Price** Php 4,790,448.34 : March 24, 2015 Effectivity Date ninety (90) calendar days Contract Duration

Bid Opening Date

- : March 16, 2015
- Name of Project: Upgrading of Road with Lined Canal at Pineapple St.,
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder : JOLARIS CONSTRUCTION
- Contract Price
- Effectivity Date
- Contract Duration

- New Lower Bicutan, Taguig City
- **General Fund**
- . Engineering
 - : PHP 1,100,000.00
 - Php 1,094,693.54
 - March 24, 2015
 - ninety (90) calendar days :

Bid Opening Date March 16, 2015

Name of Project: Upgrading of Road with Lined Canal at Reves St.

- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder : JOLARIS CONSTRUCTION
- Contract Price
- **Effectivity Date**
- Contract Duration

- New Lower Bicutan, Taquig City
- General Fund
- Engineering
- : PHP 2,200,000.00
- Php 2,197,600.50
- March 24, 2015
- ninety (90) calendar days •

Bid Opening Date : March 16, 2015 Name of Project: Upgrading of Road with Lined Canal at Int. Viscara St. Location New Lower Bicutan, Taguig City Funding Source General Fund : Implementing Office Engineering : ABC : PHP 3.800.000.00 Name of the Winning Bidder : JOLARIS CONSTRUCTION Contract Price Php 3,799,848.30 Effectivity Date March 24, 2015 Contract Duration ninety (90) calendar days

- Bid Opening Date : March 16, 2015
- Name of Project: Upgrading of Road with Lined Canal at Emerald St.
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder : JOLARIS CONSTRUCTION
- **Contract Price**
- Effectivity Date
- Contract Duration

- New Lower Bicutan, Taguig City
- General Fund
- Engineering
- : PHP 1,200,000.00
- Php 1,195,394.88
- March 24, 2015
- ninety (90) calendar days

Bid Opening Date

- : March 16, 2015
- Name of Project: Construction of Road with Drainage at Capt. Ciano St.,
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder
- **Contract Price**
- Effectivity Date
- Contract Duration

- lbayo-Tipas, Taguig City
- General Fund
- : Engineering
- : PHP 5,000,000.00
 - JOLARIS CONSTRUCTION
 - Php 4,996,848.51
- March 24, 2015
- : ninety (90) calendar days

Bid Opening Date

Name of Project

Location

Funding Source

Implementing Office

ABC

: February 23, 2015

Photocopying Services from March 1 to December 31, 2015

: City of Taguig

: General Fund

: Office of the Mayor

: P 2,584,880.00

Name of the Winning Bidder : U-BIX CORPORATION

Contract Price

Effectivity Date

Contract Duration

P 2,584.880.00

: March 1, 2015

: March 1 to December 31, 2015

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Contract Duration

- February 23, 2015
- : Laundry Services from March 1 to December 31, 2015
- City of Taguig
- General Fund
- Office of the Mayor
- : P 1,250,000.00
- Name of the Winning Bidder : D.L. Kid's Laundry Services
 - P 1,229.400.00
 - March 1, 2015
 - : March 1 to December 31, 2015

- **Bid Opening Date**
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder
- **Contract Price**
- Effectivity Date
- Delivery Period

- : February 12, 2015
- : Procurement of Various Grocery Items for TCH and OSWD
 - : City of Taguig
 - : General Fund
 - : TCH/OSWD
 - : PHP 23,500,000.00
 - GOLDSUN ENTERPRISES CORP.
 - PHP 23,452,150.95
 - February 20, 2015
 - : NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract** Price
- Effectivity Date
- **Delivery** Period

- : February 12, 2015
- : Procurement of Flowers for Various Events
 - : City of Taguig
 - General Fund
 - : Mayor's Office
 - : PHP 5,000,000.00
- Name of the Winning Bidder : YUSEO MARKETING & ENTERPRISES INC.
 - : PHP 4,951,310.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS :

Bid Opening Date : February 12, 2015

Name of Project : Procurement of Food and Water for Various Events

- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- : General Fund
- : Mayor's Office
- : PHP 40,000,000.00
- Name of the Winning Bidder : GOLDSUN ENTERPRISES CORP.
 - : PHP 39.915.196.25
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

February 12, 2015 Bid Opening Date : : Procurement of Medical Oxygen Refill Name of Project Location : City of Taguig : General Fund Funding Source Implementing Office : TCH/City Health : PHP 2.000.000.00 ABC Name of the Winning Bidder : SNOWLINE MARKETING INC. **Contract Price** : PHP 1,972,050,00 February 20, 2015 Effectivity Date NINETY (90) CALENDAR DAYS **Delivery Period**

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Name of the Winning Bidder : AMANTIK MARKETING
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Graduation Package (Lot A)
 - City of Taguig
 - : General Fund
 - Mayor's Office/LSB
 - : PHP 10,000,000.00
 - PHP 9,955,000.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

: February 12, 2015 **Bid Opening Date** Name of Project : Procurement of Medical and Dental Supplies City of Taguig • Location General Fund Funding Source Mayor's Office/TCH/Health Implementing Office PHP 40.000.000.00 ABC Name of the Winning Bidder : SGCC ENTERPRISE : PHP 39,989,683.00 Contract Price February 20, 2015 Effectivity Date NINETY (90) CALENDAR DAYS : Delivery Period

Effectivity Date

Delivery Period

- : February 12, 2015 **Bid Opening Date** : Procurement of Construction Supplies and Name of Project Materials for Repair and Maintenance of Roads : City of Taguig Location : General Fund **Funding Source** : Engineering Implementing Office : PHP 15,000,000.00 ABC STEFLITE CONSTRUCTION CORPORATION Name of the Winning Bidder : : PHP 14,991,814.00 **Contract Price**
 - : February 20, 2015
 - : NINETY (90) CALENDAR DAYS

- **Bid Opening Date**
- Name of Project
- Location
- **Funding Source**
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Medicines
- : City of Taguig
- : General Fund
- : Mayor's Office/ Health
- : PHP 42,000,000.00
- Name of the Winning Bidder : REGIMED PHARMACEUTICAL DISTRIBUTOR
 - : PHP 41,987,782.00
 - February 20, 2015 :
 - NINETY (90) CALENDAR DAYS

Bid Opening Date : February 12, 2015 Name of Project : Procurement of Medical and Dental Supplies Location City of Taguig **Funding Source** : General Fund Implementing Office : Mayor's Office/TCH/Health ABC : PHP 40,000,000.00 Name of the Winning Bidder : POINT CARE MEDICAL TRADING Contract Price : PHP 39,991,180.00 Effectivity Date : February 20, 2015 **Delivery** Period NINETY (90) CALENDAR DAYS :

Bid Opening Date : February 12, 2015 Name of Project : Procurement of Construction Supplies and Materials for Repair and Maintenance of Various Buildings Location : City of Taguig : General Fund Funding Source Implementing Office : General Services Office ABC : PHP 15,000,000.00 Name of the Winning Bidder : E. LLANA MARKETING & INDUSTRIAL ENTERPRISES Contract Price : PHP 14,990,885.00 Effectivity Date : February 20, 2015 **Delivery Period** NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : February 12, 2015
- : Procurement of Graduation Package (Lot B)
 - : City of Taguig
 - General Fund
 - : Mayor's Office/LSB
 - : -PHP 13,000,000.00
- Name of the Winning Bidder : BVTHREE TWO FOUR PRINTING AND TRADING
 - : PHP 12,989,888.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

Bid Opening Date

- February 12, 2015
- Name of Project : Procurement of Electrical Supplies and Materials
- Location
- Funding Source
- Implementing Office
- ABC
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- General Fund
- : General Services Office
- : PHP 45,000,000.00
- Name of the Winning Bidder : 1012 TRADING & GENERAL MERCHANDISE
 - PHP 44,988,240.00
 - February 20, 2015 ٠
 - NINETY (90) CALENDAR DAYS •

Bid Opening Date

- : February 12, 2015
- Name of Project : Procurement of Various Janitorial Supplies and Materials
- Location
- **Funding Source**
- Implementing Office
- ABC
- Name of the Winning Bidder : CRUZENT INDUSTRIES INC.
- **Contract Price**
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- : General Fund
- : General Services Office
- : PHP 5.000.000.00
- : PHP 4,993,800.00
- February 20, 2015
- NINETY (90) CALENDAR DAYS :

: February 12, 2015 Bid Opening Date

Name of Project : Procurement of Sports Supplies, Equipment and Uniforms, and Customized Trophies and Medals

Location

Funding Source

Implementing Office

ABC

Contract Price

Effectivity Date

Delivery Period

: City of Taguig

: General Fund

: Mayor's Office/YSD

PHP 15,000,000.00

Name of the Winning Bidder : SUPER JANE MERCHANDISE

: PHP 14,991,988.00

February 20, 2015

NINETY (90) CALENDAR DAYS

- : February 12, 2015 Bid Opening Date
- Name of Project : Procurement of Office Supplies and Materials
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- : City of Taguig
- General Fund
- : Géneral Services Office
- : PHP 30.000.000.00
- Name of the Winning Bidder : JARCITILINE MARKETING AND GENERAL MERCHANDISE
 - PHP 29,989,985.00 •
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- **Funding Source**
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- Delivery Period

- February 12, 2015
- Procurement of Customized Forms
 - City of Taguia
- : General Fund
 - : General Services Office
 - : PHP 2,500,000,00
- Name of the Winning Bidder : ANGLOWEALTH ENTERPRISES
 - : PHP 2,494,850.00
 - February 20, 2015 •
 - NINETY (90) CALENDAR DAYS

- Bid Opening Date
- Name of Project
- Location
- Funding Source
- Implementing Office
- ABC
- Contract Price
- Effectivity Date
- **Delivery Period**

- February 12, 2015
- : Procurement of Parts and Supplies for Various Airconditioning Units
- : City of Taguig
- : General Fund
- : General Services Office
- : PHP 5,000,000.00
- Name of the Winning Bidder : E. LLANA MARKETING & INDUSTRIAL ENTERPRISES
 - : PHP 4,992,889.00
 - February 20, 2015
 - NINETY (90) CALENDAR DAYS