

Republic of the Philippines  
City of Taguig  
**BIDS AND AWARDS COMMITTEE**

April 14, 2023

**NOTICE OF CANCELLATION**

**INVITATION TO BID DATED MARCH 29, 2023  
FOR VARIOUS PROJECTS**


Notice is hereby issued **CANCELLING** the procurement activities on April 17, 2023 for the following projects for the reason that the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit, to wit:

ITEM NO.	DESCRIPTION OF WORK	LOCATION	ABC (in Php)	SOURCE OF FUNDS	CONTRACT DURATION
1	Construction of Drainage System at Road 4,6,7,9,10,11	Brgy. New Lower Bicutan, Taguig City	20,904,825.82	GF	180 C.D
2	Construction of Drainage System at Panday Creek	Brgy. Palingon-Tipas, Taguig City	12,625,288.22	GF	180 C.D
3	Construction of Drainage at Ligid Proper	Brgy. Ligid -Tipas, Taguig City	10,605,880.44	GF	180 C.D
4	Construction of Drainage System at Daang Kalabaw	Brgy. Napindan, Taguig City	9,442,883.34	GF	180 C.D
5	Construction of Drainage System at A. Bonifacio Street.	Brgy. Sta. Ana, Taguig City	9,415,496.66	GF	180 C.D.
6	Construction of Drainage at Tomasa Avenue	Brgy. Ususan, Taguig City	8,077,369.80	GF	180 C.D.
7	Construction of Drainage at Paso Street	Brgy. Bagumbayan, Taguig City	7,133,285.40	GF	150 C.D.
8	Construction of Drainage System at Katwiran Street	Brgy. Ibayo-Tipas, Taguig City	6,226,957.75	GF	150 C.D.
9	Construction of Drainage System at J.C.E. Ville	Brgy. Calzada-Tipas, Taguig City	6,168,252.71	GF	150 C.D.
10	Construction of Drainage at Sampaloc Compound Paso Street	Brgy. Bagumbayan, Taguig City	5,439,917.53	GF	150 C.D.
11	Construction of Drainage System at Viscara Street Purok 2	Brgy. New Lower Bicutan, Taguig City	5,287,369.81	GF	150 C.D.
12	Construction of Drainage at SK Ramirez	Brgy. Tuktukan, Taguig City	5,268,484.70	GF	150 C.D.
13	Construction of Drainage at 1st Alley, Umali Street	Brgy. Ligid-Tipas, Taguig City	5,124,609.53	GF	150 C.D.
14	Construction of Drainage System at Int. Samatag / Mastrili	Brgy. Sta. Ana, Taguig City	4,971,204.49	GF	120 C.D.
15	Construction of Drainage System at Village Green	Brgy. Lower Bicutan, Taguig City	4,734,710.47	GF	120 C.D.
16	Construction of Drainage System at F. De Guzman and Pascual Street	Brgy. Tuktukan, Taguig City	4,429,275.28	GF	120 C.D.
17	Construction of Drainage System at Villa San Miguel	Brgy. San Miguel, Taguig City	3,949,353.02	GF	120 C.D.
18	Construction of Drainage at Garde Drive	Brgy. Bagumbayan, Taguig City	3,701,516.83	GF	120 C.D.

19	Construction of Drainage at Dulong Ibayo Neighborhood Association	Brgy. Ibayo-Tipas, Taguig City	3,566,278.64	GF	120 C.D.
20	Construction of Drainage System at Estacio Street	Brgy. Ibayo-Tipas, Taguig City	3,556,167.52	GF	120 C.D.
21	Construction of Drainage at 219/221 Paso Street	Brgy. Bagumbayan, Taguig City	2,939,595.54	GF	120 C.D.
22	Construction of Drainage at Bagong Silang Street	Brgy. Tuktukan, Taguig City	2,851,364.79	GF	120 C.D.
23	Construction of Drainage at Pepay Street	Brgy. Wawa, Taguig City	2,586,211.92	GF	120 C.D.
24	Construction of Drainage at Padilla Compound	Brgy. Lower Bicutan, Taguig City	2,546,499.49	GF	120 C.D.
25	Construction of Drainage System at Dimaguila St.	Brgy. Calzada-Tipas, Taguig City	2,289,226.76	GF	120 C.D.
26	Construction of Drainage at Conga Creek	Brgy. Hagonoy, Taguig City	2,113,527.53	GF	120 C.D.
27	Construction of Drainage at Cotas Street	Brgy. Calzada-Tipas, Taguig City	1,798,899.89	GF	90 C.D.
28	Construction of Drainage System at M.L.Q. St. to Taguig River	Brgy. Bambang, Taguig City	1,538,401.71	GF	90 C.D.
29	Construction of Drainage at J. Ramos Street	Brgy. Ibayo-Tipas, Taguig City	1,284,268.46	GF	90 C.D.

The cancellation is pursuant to Section 35.6 of the 2016 Revised IRR of R.A. 9184 which provides that the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities, for any justifiable reason, such as but not limited to, when the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit.

Bidders may request for refund of the payment for the purchase of bidding documents and the withdrawal of the bid security for the projects.

  
**ELMER A. PAGSISIHAN**  
 Chairman, BAC